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1, ALLABATEMENT RELATED ACTIVITIES AT THIS PROJECT SITE
BHALL COMPLY WITH DIVISION'© AND 02 AND SPECIFICALLY
SECTION 028406 PCRB ACTIVITIES. CONTRACTOR TO VERIFY ALL
ITEMS SHOWHN, LOCATIONS AND QUANTITIES OF MATERIAL3 TO BE
REMOVED, AND DIMENSIONS PRIOR TO REMOVAL. ANY
‘DEVIATIONS FROM THE SPECIFICATION THAT ARE DISCOVERED BY
THE CONTRACTOR SHALL BE REPORTED TG THE OWNERS
REPRESENTATIVE PRIOR TO REMOVAL. THE DRAWINGS ARE FOR
DIAGRAMMATIC PURPOSES DNLY. GENERAL LOCATIONS OF
PLE-CONTAIMING MATERIALS ARE DEPICTED DIAGRAMMATICALLY
ON THE DRAVWINGS. THE REMAINING MATERIAL LOCATIONS ARE
DESCRIBED TEXTUALLY ON THESE DRAWINGS., QUANTITIES OF
HAZARDOUS MATERIALS LIBTED ON THIS SHEET ARE CONSIDERED
ACCURATE TOWITHIN +/-10%. THE CONTRACTOR SHALL PROVIDE
ALL LABGR, MATERIALS, EQUIPMENT AND PERMITS FOR THE
REMOVYAL AND DISFOSAL OF THE QUANHTIES OF HAZARDOUS
MATERIALS PROVIDED PLUS AN ADTHTIONAL 10%. THE
CONTRACTOR WILL BE COMPENSATED FOR QUANTITIES WHICH
ARE-GREATER THAN 110% OF THE TOTAL AND THE OWNER WILL
DEQUCT FROM THE CONTRACT SUM QUANTITIES THAT ARE 50%
OR LESS OF THE TOTAL.

2. REMOVAL OF HAZARDOUS MATERIALS MAY COMPROMISE THE
SECURITY OF THE SITE. THE CONTRAGTURIS FULLY
RESPONSIBLE FOR MAINTAINING SITE SECURITY AND PUBLIC
SAFETY THROUGHOUT THE PROJELT, SEE SPECIFICATIONS
REGARDING SECURITY AND PLIBLIC SAFETY,

3, ABATEMENT CONTRAGCTOR TO COORDINATE ALL ACTIVITIES WITH
ALL OTHER ONSITE WORK INCLUDING, BUT NOTLIMITED TO:
SCHEDULE, ACCESS, STAGING, BTG, -ABATEMENT CONTRACTOR
TO REPORT LOGATIONS AND QUANTITIESR OF ALL BAYARDDOUS
MATERIALS TO BE REMOVED, TG THE OWNERS REPRESENTATIVE
PRIOR TG APATEMENTIDEMOUTION,

4. THE CONTRASTOR SHALL REMDVE ALL AGUGESSIHLE CAULKING IN

ALL AREAS WITHOUT PERFORNMING RENCLITION OF BUILDING
COMPONENTS,
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REMOVE APPROX, 20 LF OF FCB-CONTAINING CAULKING LOCATED
@ ON THE EXTERIOR AND INTERIOR METAL WINDOW FRAME ON THE
GIRLS LOSKER ROOM MORTH PERBAETER WINDOW AS SHOWN.

REMOVE ARPPROX, 300 LF OF PCB-CONTAINING GAULKING ON THE
EXTERIOR METAL WINDOW PRAMES ON ALL WINDOWS AT THE
SOUTH AND WEST ELEVATIONS OF THE LARGE BYM BUILDING A5

@ SHOWN. THIS INCLUDES CAULKING THAT EXIETS ARCUND EACH
TWINDOW INFILL PANEL METAL FRAME TRANBITION ON THE WEST
ELEVATION. THESE INFILL PANELS ARE CEMENT ASBESTDS
BOARD:

REMOVE APPROX. A0 LF OF PCR-CONTANING CAULKING LOCATED

{3} ON INTERIOR SIDE OF THE THREE LOWER WINDOWS AND THE
UPPER WINDOW BANIK FAST VERTICAL IN THE GATHERING PLACE
ABBHOWHN,

REMOVE APPROX. 10 LF-OF PLE-CONTAINING OF CALLK ON
INTERIOR WINDOW FRAME VERTICALS IN THE CTE ROOM AS
SHOWN,

@

REMOVE APFROX. 18 LF OF PLR-CONTAINING OF GAULICON
INTERIOR SIDE OF MORTH EXTERIOR GIRLS LOCKER ENTRY DOOR
AS SHOWN.

REMOVE APPROX, 18 LF OF PGB-CONTAINING OF CALLK ON
EXTERIOR 8IDE OF NORTH CTE ENTRY DOUR AS SHOWN.

REMOVE APPROX, 18 LF OF POB-CONTAINING OF CAULK ON THE
INTERIOR SIDE OF THE NORTHWEST PERIMETER ENTRY DOOR
FRAME-OF THE SMALL-GYM AS SHOWN,

3 @ @

REMOVE APPROX, §00 LF OF PCB-LONTAINING CAULKING
LOCATED ON ALL VERTICAL BTRUCTURAL METAL COLUMN
TRANSITIONS THROUGHOUT THE EAST ELEVATION OF THELARGE

GYM AS SHOWN. THIS INCLUDES THE REMOVAL OF ALL CAULKING
ON THE INTERIOR DEMISING WALL METAL BEAME (VERTICAL AND
HORIZONTAL) BETWEEN THE DAYCARE AND THE GATHERING
PLACE/CAFETERIA AS SHOWN, THE CAULKING 13 HEAVILY PAINTED
THROUGEHGUT THE WORK SCOPE AREA,

RENMOVE APPROM. T80 LF OF PCB-CONTAINING CAULKING

LOCATED ON ALL EXTERIOR VERTIGAL STRUCTURAL METAL
@ COLUNMM TRANSITIONS THROUGHDUT THE LOWER WEST AND

SOUTH ELEVATIONS OF THE LARGE GYM BUILDING AS SHOWN.
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GENERAL NOTES

1. ALLABATEMENT RELATED ACTIVITIES AT THIS PROJECT SITE
SHALL COMPLY WITH DIVISION ¢ ANBO2.AND BPECIFICALLY
SECTION §28400 POB ACTIVITIES. CONTRACTOR TOVERIFY ALL
ITEMS SHOWN, LOCATIONS AND QUANTITIES OF MATERIALS TC BE
REMCOWVED, AND DIMENSIONS PRIORTO REMOVAL, ANY
DEVIATIONS FROM THE BPECIFICATION THAT ARE DISCOVERED BY
THE CONTRACTOR SHALL BE REPORTED TO THE OWNERS
REPRESENTATIVE PRIOR TO REMOVAL. THE DRAWINGS ARE FOR
DHAGRAMMATIC PLIRPOSES GNLY, GENERAL LOUCATIONS OF
FCR-CONTAINING MATERIALS ARE DEPICTED PHAGRAMMATICALLY
ON THE DRAWINGS, THE REMAINING MATERIAL LOCATIONS ARE
DESCRIBED TEXTUALLY ON THESE DRAWINGS. QUANTITIES OF
HAZARDOUS MATERIALS LISTEDR ON THIS SHEET ARE CONSIDERED
ACCURATE TOYWITHIN 4~ 10%. THE CONTRACTOR BHALL PROVIBE
ALL LABOR; MATERIALS, EQUIPMENT AND PERMITS FOR THE
REMOVAL AND DISPOSAL OF THE QUANTITIES OF HAZARDOUS
MATERIALS PROVIDED PLUS AN ADDITIONAL 10%. THE
CONTRACTOR WILL BE COMPENSATED FOR QUANTITIES WHICH
ARE BREATER THAN 140% OF THE TOTAL AND THE OWNER WILL
DEDUCT FROM THE CONTRACT SUM QUANTITIES THAT ARE Q0%
OR LESS OF THE TOTAL.

2. REMOVAL OF HAZARDOUS MATERIALS MAY COMPROMISE THE
SECURITY OF THE BITE. THE CONTRAGTOR IS FULLY
RESPONSIBLE FOR MAINTAINING SITE SECURITY AND PUBLIC
SAFETY THROUGHOUT THE PROJECT. SEE SPECIFICATIONS
REGARDING SEGURITY AND PLIBLIC SAFETY,

3. ABATEMENT CONTRACTOR TO COCRDINATE ALL ACTMITIES WITH
ALL OTHER ONSITE WORK INCLUDING, BUT NOT UIMITER TO
SCHEDULE, ACUESS, STAGING, ETC,  ABATEMENT CONTRACTOR
TG REPORT LOCATIONS AND QUANTITIES OF ALL HAZARDOLS
MATERIALS TO BE REMOVED, TO THE DWHNERS REPRESENTATIVE
PRIOR TO-ABATEMENT/DEMOLITION.

4, THE CONTRACTOR SHALL REMOVE ALL ACCESSIBLE CAULKING N
ALL AREAS WITHOUT PERFORMING DEMOUITION OF BUILDING
COMPONENTS.

KEY NOTES

REMOVE APPROX, 500 LF OF PCR-CONTAINING CAULKING

@ LOCATED ONINTERICR PERIMETER METAL WINDOW FRAME TG
BRICK TRANSITION VERTICALS IN EACH OF GLASEROOMS 1-20 AS
SHOWN,

REMOVE APPROX. 1,400 LF OF PCB-CONTAINING CAULKING ON

Q} THE INTERIOR AND EXTERIOR SIDES OF THE CEMENT ASBESTOS
BOARD {CAB} WINDCOW INFHLL PANELS, THE CAULKING FILLE THE
GAP BETWEEN THE METAL VANDOW FRAME AND CAS TRANSITION
IN EACH OF GLASBRODMS 1-20 AS SHOWN,
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ALLABATEMENT RELATED ACTIVITIES AT THIS PROJECT SITE
SHALL COMPLY WITRH DIVISION 91 AND 02 AND SPECIFICALLY
SECTION DR8400 PCB ADTIMITIES, CONTRACTOR TO VERIFY ALL
ITEMS SHOWHN, LOCATIONS ANDIGUANTITIES OF MATERIALS TO BE
REMOVED, AND DIMENSIONS PRIOR TO RENMOVAL, ANY
CEVIATIONS FROM THE SPEQIFICATION THAT ARE DISCOVERED BY
THE CONTRACTOR BHALL 8B REPURTED TO THE OWNERS
REPRESENTATIVE PRIOR TO REMOVAL. THE DRAVINGS ARE FOR
DIAGRAMMATIC PURPOSES ONLY. GENERAL LOCATIONS DF
BOBCONTAINING MATERIALS ARE DEPICTED DIAGRAMMATICALLY
ON THE DRAWINGS, THE REMAINING MATERIAL LOCATIONS ARE
DESCRIBED TEXTUALLY ON THESE DRAVNGS, QUANTITIES OF
HAZARDOUS MATERIALS LISTED OR Y148 SHEET ARE CONSIDERED
ALGURATE TO WITHIN +-10%, THE CONTHAGTOR SHALL PROVIDE
ALL LABOR, MATERIALS, EQUIPMENT ARD PERMITS FOR THE
REMOVAL AND DISPOSAL OF THE QUANTITIES OF HAZARDDUS
MATERIALS PROVIDED PLUS AN ADDITIONAL 1%, THE
CONTRAGYOR WILL BE COMPENSATED FOR QUANTITIES WHICH
ARE GREATER THAN $10% CF THE TOTAL AND THE DWNER WiLL
DEDUCT FROM THE CONTHACT SUM QUANTITIES THATARE 90%
OR LESS OF THE TUTAL.

REMOVAL OF HAZARDGUS MATERIALS MAY COMPROMISE THE
SECURITY.OF THE SITE. THE CONTRACTORIS FULLY
RESPUNSIBLE FOR MAINTAINING SITE SECQURITY AND PUBLIC
SAFETY THROUGHOUT THE PROJEDRT, SEE SPECIFICATIONS
REGARDING SECURITYAND PLBLIC BAFETY.

ABATEMENT CONTRACTOR TO COORDINATE ALL ACTIVITIES WITH
ALL DTHER ONSITE WORK INCLUDING, BUT KGT LIMITED TO:
SUHEOULE, AGCESS, STAGING, BETC, ABATEMENT CONTRAGTOR
O REPORT LOCATIONS AND QUANTITIES QF ALL HAZARDOUS
MATERIALS TO BE RENMOVEDR, TO THE CWNERS REPRESENTATIVE
PRIOR TO ABATEMENTOEMOUTION.

THE SONTRAGTOR SHALL BEMOVE ALLACCESSIBLE SAULIKING N
ALk AREAS WITHOUT PERFURMING DEMDLUITION UF BUILDING
CUMPONENTS.
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RENMOVE APPROXADDLE OF PCRDON TAINING CAULKING
LRCATED ON ALL INTERIOR METAL WINDOW SILL TRANBITIONS
AND AL EXTERIOR METAL WINDOW FRAME TRANSITIONS
THROUGHOUT THE ADMINISTRATION BUILDING AS SHOWN.

REMOVE APPROX. 178, LF OF PCE-CONTAINING CAULKING
LOCATED ONALL EXTERIOKVERTICAL STRUCTURAL METAL BEAM
TRANSITIONS THROUGHOUT THE ADMINISTRATION BUH DING AS
SHOWN,
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